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Performance Work Statement
Work Assignment Number: 4-03
August 1, 2016-July 31, 2017

1. ADMINISTRATIVE
A. Title: HRS Revisions

B. Work Assignment Contracting Officer Representative (WA COR):
Terry Jeng
EPA/OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8852, Fax (703) 603-9112
Email: jeng.terry(@epa.gov

Alternate WA COR:

Jennifer Wendel

EPA/OSRTI (5204P)

1200 Pennsylvania Ave. NW

Washington DC, 20460

Work: (404) 562-8799, Fax (404) 562-8788
Email: wendel.jennifer(@epa.gov

II. OBJECTIVE
This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the
contractor shall perform the following tasks:

- Develop and/or analyze technical revisions to the HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the HRS;
- Respond to public comments;

- Develop a legal defense of the revised HRS; and

- Review petition(s) to determine if technical issues are accurate.

For planning purposes, the contractor shall anticipate that work for this task will vary, though the
LOE for this task should range between 6,000-10,000 hours for the performance period.

Subtask 1 - Support Revision of HRS for Vapor Intrusion

The contractor shall support EPA in its effort to revise the Hazard Ranking System (HRS) to
include Vapor Intrusion. As part of this effort, the contractor shall offer possible schedules for
the completion of the initiative, a framework for creating the pathway, status reports on work
being completed on the revisions, and any other related deliverables to be determined necessary



after future deliberation. Additionally, the contractor shall attend any meetings deemed relevant
by the WA COR via technical direction.

1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WA COR all
deliverables and drafts in electronic format only. Electronic files shall also be provided upon
completion of the work assignment.

Due Date

Subtask 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via technical direction
issued by either WA COR or Alternate
WA COR



United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment Number
4-03

Work Assignment D Other Amendment Number:
000001
Contract Number Contract Period 08/09/2010 To 01/31/2018 Title of Work Assignment/SF Site Name
BE—W—L0-0LE Base Option Period Number 4 HRS Revisions
Contractor Specify Section and paragraph of Contract SOW
CSRA LLC Task 4
Furpose: D Work Assignment D Work Assignment Close-Out Period of Performance
Work Assignment Amendment D Incremental Funding
D Work Plan Approval From 08/01/2016 To 01/31/2018
Comments:

The purpose of this work assignment amendment is to extend the period of performance of this WA 4-03 to

January 31, 2018.

other task requirements from the WA 4-03 PWS remain unchanged.

The contractor shall submit a revised cost estimate for the period of the extension. All
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June 14, 2018.
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Performance Work Statement
Work Assignment Number: 4-03
February 1, 2018 to May 31, 2018

1. ADMINISTRATIVE
A. Title: HRS Revisions

B. Work Assignment Manager:

Terry Jeng

EPA/OSRTI (5204P)

1200 Pennsylvania Ave. NW

Washington DC, 20460

Work: (703) 603-8852, Fax (703) 603-9112
email: jeng.terry(@epa.gov

Alternate Work Assignment Manager:
Jennifer Wendel

EPA/OSRTI (5204P)

1200 Pennsylvania Ave. NW
Washington DC, 20460

Work: (703) 603-8861

email: wendel. jennifer(@epa.gov

I1. OBJECTIVE

This work assignment supports the Agency in its effort to revise the Hazard Ranking System.

The contractor shall support OSRTTI in revising or modifying the HRS, and support OSRTI in
developing alternative ranking systems if EPA believes revisions is necessary. In general, the

contractor shall support OSRTI to:

- Develop and/or analyze technical materials for the revised HRS;

- Provide technical background studies;

- Support OSRTI in workgroup deliberations as technical experts on the revised HRS;
- Develop materials and support OSRTTI in delivery of Informational Briefings;

- Develop Implementation Guidelines for the revised HRS.

For planning purposes, the contractor should anticipate that work for this task will vary, though
LOE for this task should range from 3,000-5,000 hours for the performance period.

Task 1: Support Development of materials for the Revised HRS

EPA requests the contractor support EPA in its effort to develop Informational Guidelines, and
to develop materials and support EPA conduct of Informational Briefings for the revised HRS.
As part of this effort, EPA may request the contractor offer possible schedules for the developing
and delivering the briefings and support materials. Additionally, EPA requests the contractor

attend any meetings deemed relevant by the WAM.



1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the work assignment.

Due Date

Subtask 1 Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by
either WAM or alternate.



United States Environmental Protection Agency VoAssgnmentimbey
EPA Washington, DC 20460 4-03
Work Assignment D Other Amendment Number:
000003
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Comments:
In accordance with Mod 67, the purpose of this amendment is to extend the period of performance through May
8l, 2019
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